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AC1

AC2

AC3

AC4

ADDITIONAL CONDITIONS

SUMMARY OF WORK

The Work to be done under these Specifications shall include the installation of all
Contractor furnished materials and equipment necessary for, or incidental, to the
transportation and delivery and installation of the waterline as indicated on the Plans
and as specified herein for the construction of the Topaz Ranch Estates GID Phase
1C Water System Improvements.

The work shall also include all incidental, accessory, and/or supplemental work
necessary for a complete and usable system.

LOCATION OF PROJECT

This work shall be constructed in The Topaz Ranch Estates General Improvement
District and Douglas County Nevada.

STANDARD SPECIFICATIONS

By reference the "STANDARD SPECIFICATIONS FOR PUBLIC WORKS
CONSTRUCTION" (Orange Book) as adopted by Washoe County, City of Sparks, City
of Reno, Carson City and Douglas County are included in these Contract Documents
as if included in part or whole.

CONTRACT CORRELATION

In the event that the terms, provisions, conditions, specifications or requirements
contained in one contract document should conflict with those contained in another
contract document, then such conflict shall be resolved in accordance with the following
order of precedence:

Change Orders.

Addenda.

Special Provisions.

The Plans.

The General Provisions.

The OWNER-CONTRACTOR Agreement.

Standard Details for Public Works Construction, as adopted by Douglas County.

@ Mmoo w»

Specifications shall take precedence over notes on drawings. Large-scale drawings
shall take precedence over smaller scale drawings.

Additional Conditions
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SECTION 01012 — PRESERVATION, RESTORATION AND CLEANUP

PART 1 - GENERAL

1.1 ROADS AND STREETS
A. At all times during the work, keep the premises clean and orderly, and
upon completion of the work, repair all damage caused by equipment and
leave the project free from all rubbish and excess material of any kind.
B. Thoroughly clean all spilled dirt, gravel, or other material caused by the

construction activities from all roads and streets at the end of each day.

— END SECTION 01012 —
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SECTION 01060 — CODES, PERMITS, AND PREVENTION OF ENVIRONMENTAL

POLLUTION

PART 1 - GENERAL

1.1

1.2

1.3

CITY, COUNTY, AND STATE LAWS

A.

The contractor shall comply with the requirements of all city, county, state
and federal laws, whether or not stated herein, having specific control over
this type of construction and operation.

FEDERAL, STATE AND LOCAL POLLUTION CONTROL REGULATIONS

A.

Meet all federal, state, and local pollution control regulations for all work
performed under this contract. No lime, wet concrete, petroleum products,
silt, organic material, or other deleterious materials are allowed to fall,
flow, leach, or otherwise enter public waters.

Observe all statues, ordinances, and regulations pertaining to the
prevention of environmental pollution and the preservation of public
natural resources. All such statutes, ordinances, regulations, or portions
thereof pertaining to work performed under this contract are hereby
incorporated with and made a part of this contract.

The Contractor shall be aware of these provisions and coordinate with the
specific controlling agencies.

The Contractor shall furnish all bonds and insurance required by the
controlling agencies and shall, if requested, pay for any inspections and
testing accomplished or furnished by them.

PERMITS

A.

The Owner will pay for the following permits:

1. Site Improvement Permit, Douglas County, if one is required

2. Building Permit, Douglas County, if one is required

3. Access and Utility Easements, including the NDOT encroachment
permit, if required

These permits will be applied for by the Owner. The Contractor shall be
responsible for picking up permits from Owner or Douglas County.

A copy of these permits, if available, can be reviewed by the Contractor at
the Engineer's or Owner's office prior to the bid closing date. The
Contractor shall be aware of the conditions of these permits, and shall
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comply with their conditions, and any other regulations of the above
agencies for any other agencies having jurisdiction over this type of work.

The Contractor shall obtain the following permits:
1. All permits required by regulatory agencies not identified above, if
any, including but not limited to project SWPPP, Dust Control, etc.

The Contractor shall furnish all bonds and insurance required by the
controlling agencies, and shall, if requested, pay for any inspection and
testing accomplished or furnished by them.

All work performed within the jurisdiction of the controlling agencies,
such as river banks and public waters, including restoration of surfaces,
opening and closing of excavations and other work which could affect the
hydraulics or fish life of the receiving waters, shall conform to the
requirements and regulations of the various controlling agencies, and shall
be subject to their approval. The Contractor shall coordinate all work with
the controlling agencies.

1.4  STATE AND FEDERAL SAFETY REQUIREMENTS

A.

The Contractor shall include in the work all components and features
required for both state and federal safety regulations. Such components
and features shall include, but not be specifically limited to, any and all
protective devices, guards, restraints, locks, latches, shoring, switches, and
other safety provisions that may be required or necessitated by state and
federal safety regulations. The Contractor shall determine the specific
requirements for safety provisions and shall cause inspections and reports
by the appropriate safety authorities to be conducted to insure compliance
with the intent of the regulations.

The Contractor shall perform all work in accordance with state and federal
safety regulations. Any and all safety procedures and equipment shall be
followed and utilized as may be required. All costs for components and
features required to meet state and federal safety regulations shall be
incidental to performance of the work.

— END SECTION 01060 —
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SECTION 01150 — MEASUREMENT AND PAYMENT

PART 1 — APPLICATIONS FOR PAYMENT
1.1 SUMMARY

A. General work included in this Section:
1. Measurement and Payment.

1.2 GENERAL

A. Submit Applications for Payment to Engineer in accordance with the
schedule established by conditions of the Contract and Agreement
between Owner and Contractor.

B. Additional requirements specified elsewhere.
1. Progress payments, retainages, and final payment: Conditions of
the Contract and Agreement.
2. Schedule of Values: Bid Form.

1.3 FORMAT AND DATA REQUIRED
A. Submit applications per EJCDC form C-620 “Contractor’s Application for

Payment.” Electronic copy of form to be provided by Engineer to
Contractor for use in submitting payments associated with this Contract.

B. Provide itemized data on continuation sheet.
1. Format, schedules, line items, and values: Those of the Schedule
of Values.

1.4 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT

A. Application form:

1. Fill in required information, including that for Change Orders
executed prior to the date of submittal application.

2. Fill in summary of dollar values to agree with the respective totals
indicated on the continuation sheets.

3. Execute certification with the signature of a responsible officer of

the Contractor’s firm.

B. Continuation Sheets:
1. Fill in total list of all scheduled component items of work with item
number and the scheduled dollar value for each item.
2. Fill in the dollar value in each column for each scheduled line item
when work has been performed or products stored.
a. Round off values to the nearest dollar.
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1.5

1.6

1.7

C. List each Change Order executed prior to the date of submission at the
end of the continuation sheets.
1. List by Change Order number and description, as for an original
component item of work.

SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A. When Owner or Engineer requires substantiating data, Contractor shall
submit suitable information, with a cover letter identifying:
1. Project.
2. Application number and date.
3. Detailed list of enclosures.
4 For stored products:
a. Item number and identification as shown on application.
b. Description of specific material.
B. Submit one copy of data and cover letter for each copy of the application.

PREPARATION OF APPLICATION FOR FINAL PAYMENT

A. Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

A. Submit Application for Payment to Engineer as described in General
Conditions.

B. Number: One original plus two copies of each application.

C. When Engineer finds the application properly completed and correct, he

will transmit a Certificate of Payment to the Owner.

— END SECTION 01150 —
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SECTION 01300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

A

All equipment and materials shall be submitted to the Engineer for
approval prior to purchase. The information that is required to be
submitted shall include, but not be limited to, drawings, specifications,
descriptive data, certificates and samples as required by the Engineer.

Related Sections:
1. General Conditions.
2. Supplementary Conditions.

CONTRACTOR’S RESPONSIBILITY

A

The Contractor shall be held responsible for the accuracy and
completeness of each submittal. Prior to submitting any submittal for
review, the Contractor shall review the submittal, indicate any deviations
from the Contract Documents, cross out any information that does not
directly relate to the item being submitted and sign the document
certifying it has been reviewed by his Company.

TRANSMITTAL PROCEDURE

A

The Contractor shall submit a minimum of four (4) copies of each
submittal (unless additional copies are desired by the Contractor). In lieu
of hard copies, the Contractor may submit electronic versions of all
submittals and shop drawings for review. Electronic return of submittals
will be the standard for all electronic version submittals. If no hard copies
are submitted, no hard copies will be returned to the Contractor. The
submittal will be reviewed for completeness and certified by the Engineer
with one of the following.

1. Reviewed

2. Revise and Resubmit

3. Rejected.

4 Furnish as Corrected

If the Engineer finds the submittal in substantial compliance with the
specification, he will certify the submittal “Reviewed”. In this event, the
Contractor may begin to implement the work method or incorporate the
material or equipment covered by the submittal.

If the Engineer marks the submittal “Furnish as Corrected”, the Contractor
may begin implementing the work method or incorporating the material
and equipment covered by the submittal with the noted corrections.

If the Engineer finds the submittal is not within the requirements of the
specifications, it will be marked “Rejected” or “Revise and Resubmit” and
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annotated as to why it was not approved. The Contractor must then revise
his submittal to meet specifications and resubmit for approval.

Only one hard copy of each submittal will be returned to the Contractor,
unless submittals are made electronically. If the Contractor desires
additional hard copies of reviewed submittals he shall provide them to the
Engineer.

Allow seven working (7) days for the Engineer's initial review of each
submittal. Where processing must be delayed to permit coordination with
subsequent submittals, allow additional time. The Engineer will advise the
Contractor promptly when a submittal being processed must be delayed
for any reason.

— END SECTION 01300 —
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SECTION 01310 - CONSTRUCTION SCHEDULES

PART 1 — GENERAL

1.1

1.2

13

1.4

SUMMARY

A.

General work included in this Section:
1. Construction schedules.

CONSTRUCTION SCHEDULES: GENERAL

A.

Prepare and submit to the Engineer estimated progress schedules for the
Work, with sub-schedules of related activities that are essential to its
progress.

The Contractor shall submit revised progress schedules based upon
revisions in the progress and/or scheduling of Work, or as required by the
Engineer.

Owner may require Contractor to add to his plant, equipment, or
construction forces, as well as increase working hours if operations fall
behind schedule at any time during the construction period.

FORM OF SCHEDULES

A. Prepare schedules in the form of a horizontal bar chart:
1. Provide separate horizontal bar for each trade or operation.
2. Horizontal time scale: Identify the first work day of each week.
3. Scale and spacing: To allow space for notations and future
revisions.
4. Minimum sheet size: 8.5” x 11”.
B. Format of listings:
1. The chronological order of the start of each item of work.
CONTENT OF SCHEDULES
A. Show on construction progress schedule:
1. The complete sequence of construction by activity.
2. The dates for the beginning and completion of each major

element of construction.
3. Show for submittal schedules for shop drawings and product data.
4, The dates for Contractor’s submittals.
5 The dates that submittals will be required from Engineer.
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B. Product delivery schedules:
1. Show the delivery dates for all major items of materials and
equipment.

1.5 PROGRESS REVISIONS

A. Indicate progress of each activity to date of submission.
B. Show changes occurring since previous submission of schedule:
1. Major changes in scope.
2. Activities modified since previous submission.
3. Revised projections of progress and completion.
4, Other identifiable changes.
C. Provide a narrative report as needed to define:
1. Problem areas, anticipated delays, and the impact on the
schedule.
2. Corrective action recommended, and its effect.
3. The effect upon the schedule of other activities.

1.6 SUBMISSIONS
A. Submit initial schedules by the time of the preconstruction meeting.

B. Submit revised progress schedules with each Application of Payment, or
as required by the Engineer.

C. The Contractor shall provide four copies of the schedule with each
submittal (the option of electronic submittal of the schedule is also
available).

D. The Engineer shall review and comment on the submittal within seven

days. If required, the Contractor shall resubmit within seven days after
return of the review copy.

— END SECTION 01310 —
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SECTION 01340 - SHOP DRAWINGS

PART 1 — GENERAL

1.1

1.2

SUMMARY
A. General:
1. This Section addresses submittal requirements for shop drawings,

samples, and operation and maintenance materials.

SUBMITTALS: GENERAL

A.

Transmit all submittals to:

Lumos & Associates

308 N. Curry Street, Suite 200
Carson City, NV 89703
Phone: (775) 883-7077

Fax: (775) 883-7114
Attn: Tim Russell

All submittals shall contain a cover sheet or cover letter clearly
representing the purpose and the item(s) submitted.

Submittal information defining equipment and materials shall be specific
to the products proposed. Generalized product information that does not
clearly define specific equipment or materials to be used will be rejected.
Submittals shall contain the manufacturer's recommendations for
installation, where applicable or required.

All shop drawings and material and equipment submittals shall contain an
approval stamp from the Contractor.

1. The stamp shall state that “[Contractor name] has examined and
verified all field dimensions and measurements, field construction
criteria, materials, and similar data, and that the Contractor has
checked with the requirements of the Work and Contract Documents.”

2. All transmittals shall be made by the Contractor. Transmittals
received from subcontractors and suppliers will receive no action.

The submittal of shop drawings and samples shall comply with Section
7.16 of the General Conditions.

Each transmittal shall contain two copies of a transmittal cover sheet
clearly indicting the following:

1. The Project Name.
2. The Owner.
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13

The Engineer.

Date transmitted.

The transmittal identification number for each item.
A description of each item.

Action requested.

NowuhAWw

The Contractor shall submit a sample of the proposed transmittal cover
sheets to the Engineer for comment, prior to submittal proceedings.

SHOP DRAWINGS SUBMITTALS

A.

The requirements for shop drawing transmittals are as follows:

1. Cover sheets shall contain the information depicted in Section
1.2F.

2. Each item transmitted shall be nhumbered consecutively beginning
with “1”.

3. Resubmittals shall retain the original transmittal number, but be
accompanied with a suffix letter starting with letter “"A”.

4, Each transmittal cover sheet shall contain items within only one
Specification Section or construction detail.

5. Submit four copies of the submittal materials for the Engineer,

plus the number of copies required by the Contractor — as an
alternative submittals can be submitted through Newforma Project
Management electronically. If done electronically the contractor is
responsible for printing out their own copies.

6. The first page of each item’s submittal materials shall contain a 2"

x 3" clear space for the Engineer’s stamp.

The Contractor’s marks shall be on each copy of the transmittal.

The contents of transmittals shall be coordinated and identified so

that all items can be easily verified by the Engineer.

9. Provide sufficient information together with technical cuts and
technical data to allow an evaluation to be made to determine
that the item is in compliance with the Contract Documents.

10. Wherever possible, submit product data information on 82" x 11”
sheets.

11. Indicate exact item or model, and all proposed items on product
information sheets.

12. Submittal information shall include legible scale details, sizes,
dimensions, performance characteristics, capacities, test data,
installation instructions, storage and handling instructions, color
charts, layout drawings, parts catalogs, rough-in diagrams, wiring
diagrams, controls, weights, and other pertinent data.

13. If proposed products deviate from the specifications or drawings
in any way, clearly note and justify the deviation, in detail, in a
supplemental letter to the submittal. If an explanation is not
provided, the shop drawing will be returned without action.

© N

Exhibit G — Technical Specifications
Section 01340-2



1.4

1.5

SAMPLE SUBMITTALS

A.

Identify the sample as to manufacturer, item, use, type, project
designation, tag number, specification section or drawing detail, color,
texture, finish, and other pertinent data.

Include specific installation and application instructions.
Provide the Contractor’s stamp of approval on samples as an indication of

his checking and verification of dimensions and coordination with
interrelated work.

OPERATION AND MAINTENANCE MANUALS AND EQUIPMENT
MAINTENANCE SUBMITTALS

A.

Operation and Maintenance Manuals are required for:

1. Major equipment.

2. Equipment with electric motors.

3 Specialized equipment including control valves, instrumentation,
control systems, meters, recorders, variable frequency drives,
transmitters, etc.

Transmittals for Operation and Maintenance Manuals shall be identified
with consecutive numbers, starting with “1”. The prefix OM shall be
provided for the transmittal of O&M Manuals (i.e. "OM - #").

Submit three (3) hard copies and one electronic copy of the Operation
and Maintenance Manual.

An acceptable O&M submittal will be retained by the Engineer. The
transmittal cover sheet will be returned with a request for three additional
copies.

Deficient submittals will be returned along with the transmittal sheet.
The deficient areas will be noted.

O&M Manuals shall include, but are not necessarily limited to the
following:

1. Equipment function, normal operating characteristic, and limiting
operations.
2. Assembly, disassembly, installation, alignment, adjustment, and

checking instructions.
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3. Operating instructions for start-up, routine and normal operations,
regulation and control, shutdown, and emergency conditions.

4 Lubrication and maintenance instructions.

5. A guide to “troubleshooting”.

6. Parts list and predicted life of parts subject to wear.

7 Outline, cross-section, and assembly drawings.

8 Engineering data.

9 Electrical diagrams, including elementary diagrams and
interconnection diagrams.

10.  Test data and performance curves.

11. A list of recommended spare parts.

12. Copies of installation instructions, parts lists or other documents
packed with equipment when it is delivered.

13. Equipment record sheets recommended by the manufacturer.

PART 2 — EXECUTION

2.1 SUBMITTALS: APPROVAL OR REJECTION

A.

Submittals shall be reviewed for completeness and shall receive one of
the following actions:

1. “Reviewed”.
2. “Revise and Resubmit”.
3. “Rejected”.
4, “Furnish as Corrected”

If the Engineer finds the submittal in substantial compliance with the
Contract Documents, he will stamp the item submittal as “Reviewed”. The
Contractor may begin to implement the work method or incorporate the
products for shop drawings and sample submittals that are stamped as
“Approved”.

If the Engineer marks the submittal as “Furnish As Corrected”, the
Contractor may begin implementing the work method or incorporating
the material and equipment covered by the submittal with the noted
corrections.

If the Engineer finds the submittal is not within the requirements of the
Contract Documents, it will be marked “Revise and Resubmit” or
“"Rejected” and annotated as to why it was not approved. The Contractor
shall revise the submittal to be in compliance with the Contract
Documents as resubmit for approval.

1. Resubmittal shall be identified with the original identification
number and shall include a suffix in accordance with Section 1.3A.
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Transmittals that are not stamped by the Contractor in accordance with
Section 1.2 D will not be reviewed and will be returned with no action.

Transmittals that are “Reviewed” or “Furnish as Corrected” will be
distributed to the Owner’s field personnel. If for any reason the
Contractor resubmits an approved item, the Contractor shall assure that
previously approved documents are superseded by the resubmittal.

Transmittals that are “Rejected” or “Revise and Resubmit” will not be

distributed. One copy of the transmittal will be marked up and
returned to the Contractor.

— END SECTION 01340 —
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SECTION 01550 — CONSTRUCTION TRAFFIC CONTROL

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A

The work to be performed in accordance with this section includes providing
flagging services and pilot vehicles, furnishing, controlling, maintaining,
moving, and removing barricades, warning signs, lights, signals, and
pavement markings as required to provide safe and efficient vehicular and
pedestrian passage through the work zone.

This consists of all work related to traffic control, including but not limited to:
1) preparation and submittal of traffic control plans; 2) providing traffic control
during the project for all operations within the project area; and, 3)
notification of residents and businesses that will have limited access during
the work.

1.2  QUALITY ASSURANCE

A

Related Documents:

1. MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST
EDITION (MUTCD).

2. Nevada Department of Transportation (NDOT) Standard Specifications
for Road and Bridge Construction, latest edition.

3. NDOT Signing and Marking Standard Drawings.

4. NDOT Construction Standard Drawings.

1.3  SUBMITTALS

A

Traffic control plan. A separate plan shall be submitted for each construction
area.

The CONTRACTOR shall comply with the approved traffic control plan at all
times. If an alternate traffic control plan is requested by the CONTRACTOR,
the CONTRACTOR must prepare the necessary plans, submit to the
necessary agency or agencies for approval, receive approval in writing, and
provide ENGINEER with a copy of the approval before working in areas
associated with the modified traffic control plan.

Schedule. Provide complete traffic control plan schedule showing dates and
times for traffic control changes that will be performed in conjunction with the
work schedule.

Responsible Employee(s). Provide the name(s) and after hours phone
number(s) for the employee(s) responsible for implementation and
maintenance of the ftraffic control plan to the OWNER and local law
enforcement agency. The employee(s) shall be available at all times to



make necessary changes and/or repairs to the traffic control facilities as
required to maintain safe traffic control in and around construction areas.

PART 2 — MATERIALS

21 GENERAL

A

All products, procedures and facilities shall be per MUTCD latest edition. All
traffic control devices shall be high intensity.

2.2 SIGNS, BARRICADES, CHANNELIZING DEVICES AND LIGHTING DEVICES

A

2.3 FLAGMEN

A

MUTCD, part VI. Lighted barricades shall be properly maintained.

Competent, trained, and supplied with a combination STOP/SLOW sign,
orange vest, and orange hard hat. Provide adjacent barricading devices
where required. Flagmen shall be certified as required by State law and/or
local codes and ordinances.

PART 3 - EXECUTION

3.1 GENERAL

A

Provide adequate protection of all vehicular and pedestrian traffic and
workmen through any and all portions of the construction zone where the
construction operations interfere with, obstruct, or create a hazard to the
normal movement of traffic.

1.

2.

The Contractor shall at all times during construction provide for public access by
permitting traffic to pass through the construction area as specified herein. The
Contractor shall refer to the appropriate sections of the Manual on Uniform Traffic
Control Devices (MUTCD), the “Guidelines for Traffic Control in Work Zones”,
and the State of Nevada Department of Transportation (NDOT) “Standard
Specifications for Road and Bridge Construction” for traffic control provisions and
the installation of all traffic control devices

Where possible, two (2) lanes of traffic shall remain open at all times
unless otherwise indicated.

During Emergency situations, the OWNER may provide traffic
control. The cost of any traffic control provided by the OWNER shall
be borne by the CONTRACTOR.

In the event that any employees of the OWNER are required to
correct, repair, or modify any in-place traffic control by the
CONTRACTOR, it shall be the responsibility of the CONTRACTOR
to reimburse the OWNER for any incurred costs.

shall govern).

1.

It is the intention of this section to set forth the basic provisions for traffic
control in the work area and the Contractor shall note that nothing in

(The most restrictive specification



these Conditions shall be construed as relieving the Contractor from its
responsibility as provided in said NDOT Standard Specifications or as
required by the NDOT Occupancy Permit, if needed.

2. In addition, the Contractor shall, within or adjacent to the limits of the
work, supplement additional warning and directional signs if requested
by the Engineer.

3. The Contractor, at its own expense, shall furnish and maintain all lights,
signs, barricades or other devices necessary for the protection of public
traffic. The Contractor shall install standard traffic control devices in
accordance with the Manual on Uniform Traffic Control Devices
(MUTCD) and the “Guidelines for Traffic Control in Work Zones”.

4. In addition, the Contractor shall at all times during construction and non-
construction hours be responsible for installation and maintenance of all
traffic control devices necessary for the protection of public traffic,
providing flaggers as necessary, scheduling and expediting the work to
cause the least inconvenience to the public, and patrolling the work area
as required to ensure that all devices are in place, clean and properly
displayed at all times.

5. Night flaggers shall wear reflectorized material and the flagger stations shall

be illuminated so that the flaggers can be seen by the public traffic being
controlled. Additionally, all traffic control devices shall be reflectorized.

6. The Contractor’s vehicles shall be parked as far off the edge of the
pavement as possible to insure the safe passage of public traffic.

7. All costs associated with accommodating public traffic, furnishing
flaggers, installing, maintaining and removing signs, barricades and other
facilities for the safety and direction of public traffic through and around
the Project site shall be considered as included in the prices paid for the
various contract items and no additional compensation will be allowed.

8. The Contractor shall erect and maintain temporary fences, bridges,
railings, and barriers, and take all other necessary precautions and place
proper guards for the prevention of accidents. He shall establish and
maintain suitable and sufficient lights and other signals and shall
indemnify and save harmless the Owner, Engineer, its officers, agents,
and employees from all damages and costs to which they may be put by
reason of injury to person or property resulting from the Contractor’s
negligence or carelessness in the performance of the work or in guarding
the same, or from any improper materials, implements, or appliances
used in its construction, or by or on account of any act of omission of the
Contractor or his agents. Contractor shall be responsible for providing
portable sanitation facilities at the project site.

Closures of streets in order to facilitate construction will be permitted, in

some cases, provided that:

1. The Contractor submits and receives approval from the Engineer for his
traffic control plan.

2. The Contractor notifies the Owner in writing at least 10 days prior to the
proposed closure of his intent to close the road.

3. The road closure shall be permitted only during the hours of 8 AM — 5 PMm.

4. The detour sign shall be covered when the road closure is not in effect.



3.2

3.3

3.4

3.5

3.6

5. The Contractor shall allow residents access to and from their driveways
during road closures and shall minimize delays in accommodating the
resident’s needs.

PUBLIC NOTIFICATION

A

Contractor shall notify the following agencies of any traffic delays or road
closures 48 hours in advance of the work:

1. Nevada Highway Patrol 775 687-5300
2. Douglas County Sheriff 775 782-9935
3. Douglas County School District 775 782-5134
4. East Fork Fire & Paramedic District =~ 775 782-9040

TRAFFIC CONTROL DEVICES

A

Place all necessary traffic control devices before any work is started. Move
devices as necessary to keep up with the advancing operation. Place
devices at the locations indicated on the traffic plan and in accordance with
plan details and the MUTCD and as specified herein. Maintain devices;
keep free from dirt, mud and roadway grime. Promptly replace all damaged
devices.

FLAGMEN

A

Locate flagmen as indicated on the traffic control plan. Provide flagmen
where traffic is required to stop and/or slow. Provide additional flagmen as
required for site-specific traffic control conditions.

STOPPING TRAFFIC

A

Traffic shall not be stopped and held longer than absolutely necessary.
Traffic shall not be stopped long enough to interrupt traffic at the nearest
intersection or longer than 5 minutes unless otherwise approved by the
OWNER.

ADJUSTMENT TO THE TRAFFIC CONTROL PLAN

A

At any time, the OWNER may request that adjustments be made to the
traffic control plan layout or signage. The CONTRACTOR shall immediately
make all adjustments and provide all signage required. No additional
compensation or payments will be made for adjustments to the traffic control
plan.

END SECTION - 01550



SECTION 01610 - DELIVERY, STORAGE, AND HANDLING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes:
1. Scheduling of product delivery.
2. Packaging of products for delivery.
3. Protection of products from damage for:
a. Handling.
b. Exposure to element or harsh environments.

B. Payment:

1. No payment will be made to Contractor for equipment or materials
not properly stored and insured or without approved shop
drawings.

2. Previous payments for items will be deducted from subsequent

progress estimates if proper storage procedures are not observed.
1.2 DELIVERY

A. Scheduling:
1. Schedule delivery of products or equipment as required to allow
timely installation and to avoid prolonged storage.

B. Packaging:
1. Deliver products or equipment in manufacturer’s original unbroken
cartons or other containers designed and constructed to protect
the contents from physical or environmental damage.

C. Identification:
1. Clearly and fully mark and identify as to manufacturer, item, and
installation location.
D. Protection and Handling:
1. Provide manufacturer’s instructions for storage and handling.

PART 2 - EXECUTION

21 PROTECTION, STORAGE AND HANDLING

A. Manufacturer’s instruction:
1. Protect all products or equipment in accordance with
manufacturer’s written directions.
a. Store products or equipment in location to avoid physical
damage to items while in storage.
b. Handle products or equipment in accordance with

manufacturer’'s recommendations and instructions.
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2. Protect equipment from exposure to elements and keep thoroughly
dry.

2.2 FIELD QUALITY CONTROL

A. Inspect deliveries:
1. Inspect all products or equipment delivered to the site prior to
unloading. Reject all products or equipment that are damaged,
used, or in any other way unsatisfactory for use on the project.

B. Provide temporary storage facilities, as required, for the protection of
stored materials.

C. Monitor storage area:

1. Monitor storage area to ensure suitable temperature and moisture
conditions are maintained.

— END SECTION 01610 —
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SECTION 01710 - CLEANING

PART 1 - GENERAL
1.1 SUMMARY
A. Section includes:
1. Intermediate and final cleaning of Work not including cleaning of systems
specified elsewhere.

1.2 STORAGE AND HANDLING

A. Store cleaning products and cleaning wastes in containers specifically designed
for those materials.

1.3 SCHEDULING

A. Schedule cleaning operations so that dust and other contaminants disturbed by
cleaning process will not fall on newly painted surfaces.

PART 2 - PRODUCTS

21 MATERIALS

A. Cleaning agents:
1. Compatible with surface being cleaned.
2. New and uncontaminated.
3. For manufactured surfaces use cleaning materials recommended by the
manufacturer.

PART 3 — EXECUTION
3.1 CLEANING - GENERAL
A. Prevent accumulation of wastes that create hazardous conditions.

B. Conduct cleaning and disposal operations to comply with laws and safety orders
of governing authorities.

C. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in
storm or sanitary drains or sewers.

D. Dispose of degradable debris and non-degradable debris at an approved solid
waste disposal site.

E. On completion of work, leave area in a clean, natural looking condition. Remove
all signs of temporary construction activities incidental to construction of required
permanent Work.

F. Do not burn on-site.
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3.2 INTERIOR CLEANING

A

Cleaning during construction:

1.

2.

3.

Keep work areas clean so as not to hinder health, safety or convenience
of personnel at the project site.

As a minimum, dispose of waste materials, debris, and rubbish on a
weekly basis.

Vacuum clean interior areas when ready to receive finish painting.
Continue vacuum cleaning on an as-needed basis, until substantial
completion.

Final Cleaning:

1.

2.
3.
4

5.
6

Remove grease, mastic, adhesives, dust, dirt, stains, labels, and other
foreign materials from sight-exposed surfaces.

Wipe all lighting fixture reflectors, lenses, lamps and trims clean.

Polish glossy surfaces to a clear shine.

Ventilation systems:

a. Clean permanent filters and replace disposabile filters if units were
operated during construction.
b. Clean ducts, blowers and coils if units were operated without

filters during construction.
Replace all burned out lamps.
Broom clean and/or mop floor areas.

3.3 EXTERIOR CLEANING

A

Cleaning during construction:

1.

Construction debris:

a. Confine in strategically located container(s).
b. Cover containers to prevent blowing of debris.
C. Haul containers from site a minimum of once per week.

Dispose debris to container(s) daily.

Take special precautions to dispose of loose debris under windy or
adverse weather conditions.

Vegetation on the project site will shall be maintained and trimmed as
necessary.

Soils, sand, and gravel shall be removed from paved and sidewalk areas,
as necessary, to prevent muddy, dusty, or nuisance conditions. Materials
shall not be flushed into storm sewer systems.

Final cleaning:

1.
2.

Remove trash and debris containers from site.
Clean paved roadways.

3.4  FIELD QUALITY CONTROL

A

Routine monitoring of site conditions shall be conducted by the field
representative. Deviations from requirements shall be promptly rectified by the
Contractor.
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B.

The project superintendent is expected to control conditions that may result in
creating nuisance conditions within the developed residential neighborhood.

— END SECTION 01710 —
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SECTION 01900 — MOBILIZATION/DEMOBILIZATION

PART 1 - General

1.1 SCOPE

A

Mobilization shall consist of preparatory work and operation, including but
not limited to, those tasks necessary for the movement of personnel,
equipment, supplies, and incidentals to and from the site, for the
establishment of offices, buildings and other facilities necessary for work on
the project; for premiums on bonds and insurance for the project and for all
other work and operations which must be performed or costs incurred before
beginning production work on the various contract items.

Demobilization at the finish of the job shall include the removal of all
construction equipment, restoration of the site, and removal of all
miscellaneous construction debris.

1.2 SUBMITTALS

A

The CONTRACTOR shall provide a notice to all affected residents and
businesses. The CONTRACTOR shall submit a sample of the notice to the
Owner for review and approval prior to, but no later than, the time of the
preconstruction conference. It shall provide the following information:

PROJECT NAME:

ENGINEER’S NAME: Lumos & Associates.
PROJECT ENGINEER’s Contact - 883-7077
CONTRACTOR’s Name —

CONTRACTOR’s Contact —
CONTRACTOR’s Phonet -

Brief description of work, and Tentative Schedule with estimated completion
date.

The notice is to be distributed at least 1 Week prior to any construction
activities.

The CONTRACTOR shall prepare and distribute revised notices to
residents if there are revisions to the construction schedules.

The CONTRACTOR shall provide one (1) copy to the ENGINEER of any
written agreements with a property OWNER for the areas used for material
and equipment storage or staging if located on private property.

A copy of the approved Notice shall be provided to the Owner at their office.

A copy of the approved Notice shall be provided to the ENGINEER.



PART 2 - PRODUCTS

21 GENERAL

A. Materials shall consist of equipment, buildings, and tools necessary to move
to the project site to perform work.

PART 3 - EXECUTION

3.1 GENERAL

A. Setting up of offices, and the use of private property for storage or work area
shall be executed in a legal manner in accordance with local and state codes
and ordinances.

B. Remove all equipment, offices, materials and facilities used for the

construction of the PROJECT upon PROJECT completion. Leave areas
used in a condition as good as or better than when encountered.

END SECTION - 01900



SECTION 02200 - EARTHWORK

PART 1 - GENERAL

1.1 WORK RELATED

A

Work included in this section shall include furnishing of all materials and
labor necessary to complete Earthwork as indicated, specified herein or
on the Plans. The work of this section includes, but is not necessarily
limited to, the following:

Stripping and clearing.

Scarifying and re-compaction of native soils.

Excavation for footings.

Engineered fill and backfill.

Base fill under slabs on grade.

Finish site grading.

Temporary site drainage.

Dust control.

Quality control.

CoOoNoOOhwWN =

1.2 CONTRACTOR'S RESPONSIBILITY

A

The CONTRACTOR shall attentively examine the site in such a manner that
he can confirm existing surface conditions with those presented in the Soils
Report included with the contract documents. He shall satisfy himself that
the quality and quantity of exposed materials and subsurface soil or rock
deposits have been satisfactorily represented by the Civil Engineers'
drawings. Any discrepancy that may be of prior knowledge to the
CONTRACTOR or that is revealed through his investigations shall be made
available to the OWNER. The selection of equipment for use of the project
and the order of work will similarly be his responsibility such that the
requirements included in the following sections have been met.

1.3 REFERENCE STANDARDS

A

Standard Specifications: Standard Specifications for Public Works
Construction as adopted by Douglas County (Orange Book) most recent
edition.

ASTM D2922 — Compaction Testing in Place by Nuclear Methods.
ASTM D1557 — Moisture Density Relationship of Compacted Soils.

Where referred to herein, relative compaction shall mean the in-place dry
density of soil expressed as a percentage of maximum dry density of the
same material, as determined by ASTM D1557 Moisture Density
Relationship Test Procedure. Optimum moisture content shall mean the
moisture content corresponding to maximum dry density as determined
above.
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1.4

1.5

1.6

1.7

QUALITY CONTROL

A

CONTRACTOR shall retain and pay a qualified testing laboratory to test
all fill or backfill materials to be used by the CONTRACTOR during
construction.

CONTRACTOR shall retain and pay a qualified testing technician to test
compaction of sub-grade and fill materials as directed by the OWNER’s
representative. Frequency of testing shall be in conformance with Orange
Book requirements.

When compacted soils and materials fail to meet the requirements of the
specifications, the CONTRACTOR shall pay for any and all retesting of
said compacted soils and materials.

If, during the progress of work, tests indicate that compacted materials do
not meet specified requirements, or if materials display any adverse
conditions, i.e. pumping, excessive or insufficient water content,
excessive debris, poor or improper gradation etc. or if materials are
determined by the ENGINEER or Technician to be different than those
specified, CONTRACTOR shall remove, replace and retest materials and
work at no cost to the OWNER.

SUBMITTALS

A

Test Reports: CONTRACTOR shall submit current test reports on all fill or
backfill materials for approval, at least 14 days prior to the start of work.

SITE CONDITIONS

A

Information presented in the Contract Documents regarding existing site
conditions is believed to be correct, but is not guaranteed.
CONTRACTOR shall visit the site for the necessary information and data
regarding present ground levels, conditions of the property, location and
size of obstructions, and location of adjacent streets, utilities, etc.

CONTRACTOR shall assume all responsibility for damage to buildings,
utilities, streets, etc., that may be caused by his work. CONTRACTOR
shall refer to drawings and confer with OWNER for the location of existing
utilities, etc.

PROTECTION

A

CONTRACTOR shall protect existing streets, utilities, benchmarks,
buildings and other features or facilities on or adjacent to the site from
damage from the work of this section where such items are to remain.
Any damage to the above shall be immediately repaired by the
CONTRACTOR in a manner approved by the OWNER'’s representative.

The CONTRACTOR shall provide, install, and maintain all barricades,
shoring, bracing, etc., as required by Federal and State and local codes.
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1.8

1.9

1.10

UTILITY SERVICES

A. When encountered in the work, the CONTRACTOR shall perform the
following:

1. Protect existing active sewer, water, electric, gas, telephone or
other utility services or underground improvements. If existing
active services are not indicated, but are encountered, request
instructions from the OWNER'’s representative. Do not proceed
until instructions are obtained.

DUST ABATEMENT

A. CONTRACTOR shall take adequate measures at all times during
construction to abate dust on the site. Provide watering from trucks,
sprinklers, hoses or the like at sufficiently frequent intervals to preclude
dust.

EXCAVATION VARIATIONS

A. CONTRACTOR shall notify the OWNER'’s representative immediately if
abnormal or questionable soil conditions are encountered, and shall not
proceed with the work until so directed by the OWNER'’s representative.
Procedures are as follows:

1. Additional Excavation: When soil nature is such that good bearing
cannot be found at sub-grade levels indicated, additional
excavation to good bearing soil may be necessary. Should
additional excavation be required, it will be ordered in writing.
Additional excavation will be paid for at a price negotiated prior to
the start of work.

2. Unauthorized Excavation: Where excess or unauthorized
excavation takes place beyond indicated lines, CONTRACTOR
shall grade and fill to indicated sub-grades in accordance with the
provisions of this section at no extra cost to the OWNER or
OWNER’s representative.

PART 2 - PRODUCTS

21

2.2

CLASS A

A. Class A Bedding shall meet requirements of section 200.03.02 of the
Standard Specifications for Public Works Construction.

CLASS C

A. Class C Backfill shall meet requirements of section 200.03.04 of the
Standard Specifications for Public Works Construction.
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2.3 AGGREGATE BASE

A. Aggregate Base shall meet requirements of section 200.01 of the
Standard Specifications for Public Works Construction for Type Il, Class
B, Aggregate Base and Recycled Aggregate Base.

24 NATIVE BACKFILL

A. On-site materials free of organics and debris are allowed. All rocks and
cobbles with a diameter greater than 3 inches shall be removed prior to
placement of backfill.

PART 3 - EXECUTION
3.1 SITE PREPARATION

A. CONTRACTOR shall locate all utilities and improvements to remain.
3.2 SUB-GRADE SOIL PREPARATION

A. Prior to the placement of any compacted backfill, engineered fill,
compacted base material, etc., CONTRACTOR shall scarify and moisture
condition to within 2% of optimum moisture content, then compact
subgrade soils to at least 90% relative density.

3.3 EXCAVATION

A. CONTRACTOR shall excavate to lines, grades and dimensions indicated
or otherwise required to accommodate the work.

B. Excavation shall extend a sufficient distance from the walls to allow for
placing and removal of forms, placing reinforcing, installation of services,
and for inspection. Sides of footings must be formed. Remove all loose
material immediately before the concrete is placed.

3.4 ENGINEERED FILL AND BACKFILL

A. CONTRACTOR shall remove water from areas to receive engineered fill
and backfill before commencing work and keep areas free of water during
filling and compaction. Fill and back-filling operations shall be carried out
as follows:

1. Placement of fill, backfilling or compacting of soils during freezing
weather shall not occur except by permission of the ENGINEER or
his representative. No backfill or fill materials shall be installed on
frozen surfaces, nor shall frozen materials, snow, or ice be placed
in any backfill. Provide protection as necessary during freezing
weather.

2. Place all fill material in lifts of not more than 8 inches loose
material thickness, moisture condition material to within 2% of
optimum moisture content and compact by approved means to
90% relative density.
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3.5

3.6

3.7

3.8

SLAB BASE

A

CONTRACTOR shall: Provide aggregate base compacted to a depth of
no less than 6 inches under all concrete slabs-on-grade, vaults,
manholes, and concrete site work. Before placing the fill, smooth and
level the surface of the existing soil and thoroughly compact as required
for engineered fill. Place base material in one lift, moisture condition to
within 2% of optimum moisture content and compact to not less than 95%
relative density.

COMPACTION

A

Compaction as specified shall be obtained using suitable equipment
designed for the work specified. The CONTRACTOR shall be responsible
for selecting the type of equipment to be used.

Compaction of each layer shall be continuous over the entire area of the
fill. Compaction shall be carried out on lifts placed as level as possible. In
areas where finished grade exceeds 5:1 slope lifts shall be “staircased” to
ensure a level compacting surface.

FINISH GRADING

A

The areas within the grading limits shall be graded to the lines and levels
shown on the Plans. Finish grade shall be uniform, smooth, and well
compacted, free from trash, debris and rocks over two inches in diameter.
Finish grades shall not vary more than one inch from indicated elevations.

CLEANUP

A

During the progress of the work, the CONTRACTOR shall keep the entire
job site in a clean and orderly condition. Excess or unsuitable backfill
material, broken pipe, or other waste material shall be removed from the
job site within one week. Spillage resulting from hauling operations along
or across existing streets or roads shall be removed immediately by the
CONTRACTOR. All gutters and roadside ditches shall be kept clean and
free from obstructions. Any deviation from this practice shall have prior
approval from the OWNER. In area where excessive dust is a nuisance,
the CONTRACTOR shall as often as necessary wet down the area to
prevent dusty conditions as specified in the Special Conditions. This
includes weekends and holidays.

Before final acceptance of the work, the CONTRACTOR shall carefully
clean up the work and the premises, remove all temporary structures,
such as portable berms, built by or for him, remove all surplus
construction materials and rubbish of all kinds from the grounds which he
has occupied, and leave them in a neat condition. All drainage ditches
shall be restored to their original condition, free of backfill and excavation
material, and fully capable of passing storm runoff as in original condition.
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C. Daily cleanup of trash, paper, and small debris subject to movement with
winds will be required.

— END SECTION 02200 —
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SECTION 02220 — SALVAGE AND DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes: Sawcut, removal, abandonment and disposal of various
existing improvements, such as pavements, structures, existing water lines,
pipes, curbs and gutters, landscaping, and other items necessary for
completion of the work, not scheduled for salvage.

B. Related Sections
1. Aggregate Base Course Section 02710
2. Asphalt Concrete Paving Section 02740
3. Concrete Section 03300

C. Applicable Additional Specifications. SSPWC “Orange Book” Section 300
and 301.

PART 2 - PRODUCTS

21 MATERIALS

A. Provide all materials and equipment required to complete the work per
SSPWC and included herein.

PART 3 - EXECUTION

3.1 LIMITS OF WORK

A. Confine limits of existing improvements to the limits of the construction area.

3.2 PROTECTION OF PROPERTY

A. Protect existing improvements, adjacent property, utilities, trees, plants, and
any other existing items which are not specifically intended to be removed.

B. Repair all damage to existing improvements not scheduled for demolition or
salvage.



3.3

3.4

3.5

DISPOSAL

A

All materials resulting from demolition shall be disposed of in the appropriate
manner. Disposal shall meet all state and local codes.

SALVAGE

A

Prior to the removal of any piping, structures, pumps, electrical components, or
miscellaneous appurtenances, the Project Engineer, an Owner’s representative,
and the Contractor shall review the items to be removed from the project area
and the Project Engineer shall clearly mark each item designated for demolition.

The Owner will identify any items to be salvaged during the walkthrough with the
Project Engineer and Contractor. The Contractor shall palletize and stockpile
onsite any items designated for salvage by the Owner. The Contractor shall use
care when salvaging items for the Owner but shall not be responsible for the
replacement of any items accidently damaged during the salvage operations.

. Salvage may include any asphalt grindings or off-haul excess soil. The Owner

will notify the Contractor of a location that asphalt grindings or other excess off-
haul soil may be disposed of at no additional cost to the Owner, should the
Owner desire to retain control and ownership of the grindings or over-haul soil.
Should the Owner not desire to retain these materials the Contractor shall
disposed of them in an appropriate manner at no cost to the Owner.

CONSTRUCTION METHODS

A

Removal of Existing Portland Cement Concrete Curbs, Gutters, Sidewalks,
and other pavements. Sawcut concrete to the match-lines as indicated on
the plan or as required. Sawcut neat, vertical, true lines in such a manner
that the adjoining surface will not be damaged. Sawcut to the full depth of
the existing concrete. The existing concrete to be removed shall be
disposed off-site in an approved landfill.

Removal of Existing Asphalt Concrete Pavement for Asphalt Concrete Patch
Repair. Sawcut asphalt concrete to the match lines shown on the plans, or
as required, in accordance with 3.5.A above. Deep milling may also be
utilized for asphalt concrete pavement removal in areas where feasible.

Miscellaneous Removals. Perform all miscellaneous removals to construct
the new improvements as required.

The demolition of existing utility facilities will need to be coordinated with the

Owner to ensure that utility operations are not impacted or are minimized to
an extent acceptable to the Owner.

END SECTION - 02220



SECTION 02221 - TRENCH EXCAVATION, BACKFILLING AND COMPACTION

PART 1 - GENERAL

1.1 DESCRIPTION

A

This section provides addition specifications for materials and work
involved in TRENCH EXCAVATION BACKFILLING AND COMPACTION.

Trench excavation shall include the removal of all materials or
obstructions of any nature, the installation and removal of all sheeting and
bracing and the control of water necessary to construct the work as
shown. Unless otherwise indicated on the Plans or permitted by the
ENGINEER or his representative, excavation shall be by open cut.
Trenching machines may be used, except where their use will result in
damage to existing facilities.

Trench excavation work shall be performed in a safe and proper manner
with suitable precautions being taken against hazards of every kind.
Trench excavations shall provide adequate working space and
clearances for the work to be performed therein, and for installation and
removal of sheeting and shoring that may be required.

Prior to commencing excavation, the CONTRACTOR shall have
materials, labor and equipment on the job site suitable for making
emergency repairs to the existing system, should the existing facilities be
damaged by the CONTRACTOR'’s operations.

1.2 RELATED SECTIONS SPECIFIED ELSEWHERE

A

Section 2200 - EARTHWORK

1.3 SUBMITTALS

A

The CONTRACTOR shall submit testing reports, prepared by a qualified
testing laboratory, for all bedding and aggregate base materials, prior to
commencement of work, including information on location of the source of
material.

PART 2 — MATERIALS

21 BEDDING

A

The pipe bedding material, within the pipe zone, shall clean, granular
material conforming to the following gradation and requirements of Class A
Material:

Sieve Size of Opening Percent Passing
3/8 inch 100
No. 4 90-100
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No. 50 10-40
No. 100 3-15
No. 200 0-7

Sieve analysis and a moisture-density curve of bedding material shall be
paid for by the CONTRACTOR and a copy of the results provided to the
ENGINEER/OWNER before placement commences. In the absence of
such excavated select backfill material, suitable bedding material (sand)
shall be imported. Sand shall be free from foreign materials such as dirt,
clay, rocks, sticks or vegetation.

2.2 TRENCH BACKFILL

A

All trenches shall be backfilled after pipe fittings and appurtenances have
been installed, inspected and approved for backfill.

All wood, debris and waste material shall be removed from excavation
preparatory to backfilling. Backfill material shall be approved in all cases by
the ENGINEER and shall be free of trash, wood, rocks greater than 3" and
any other objectionable debris. Backfilling shall include the refilling and
compacting of the fill in trenches or excavations up to the subgrade of the
roadway or to the existing ground surface. All backfill above the pipe zone
shall not exceed 8-inch maximum lifts of loose material and shall be
compacted throughout to a minimum of 90% relative density. Backfill under
roadways shall be compacted to 95% relative density except where noted in
the plans.

PART 3 - EXECUTION

3.1 TRENCH CONFIGURATION AND ALIGNMENT

A

Trenches and other excavations shall have the minimum width which the
CONTRACTOR can effectively excavate and install the improvements.
Excessive widths will not be permitted. Trenches shall have a
recommended width between twelve (12) and twenty-four (24) inches
greater than the outside diameter of the pipe to be installed. Deviations
from this recommended width must be submitted to the ENGINEER in
writing for approval.

3.2 PIPE BEDDING

A

Prior to placement of bedding material, the Contractor shall proof-roll to
detect the presence of soft or pumping subgrade soils. The Contractor
shall stabilize the subgrade with drain rock or crushed rock in accordance
with the Plans, or as directed by the Engineer.

The pipe bedding shall be brought to optimum moisture content and
compacted to 90% density. The OWNER shall pay for initial compaction
tests. All test reports shall be submitted to the OWNER prior to
acceptance of the project.
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3.3

3.4

3.5

3.6

PROCEDURE AT PIPE ZONE

A

After center loading the pipe to prevent lateral movement, select granular
excavated material, specified under 2.1 - Bedding, shall be placed in the
trench simultaneously on each side of the pipe for the full width of the trench
in layers not to exceed the spring line of the pipe. Each layer or lift shall be
compacted to at least 90% of maximum density evenly, on each side of the
pipe throughout the pipe zone. The pipe zone is to extend from bottom of
the excavation to 12 inches above the top of the pipe and shall be backfilled
with select material as specified herein.

PROCEDURE ABOVE PIPE ZONE

A

From 12 inches above the top of pipe to the top of the trench or pavement
structure, pipe backfill shall consist of suitable excavation material or Type 2
base materials, and no oil cake, bituminous pavement, concrete, rock or
other unacceptable material shall be used in the backfill unless these
materials are scattered and do not exceed 2 inches in any dimension.
Material of perishable, spongy or otherwise improper nature shall not be
used in backfilling and no material greater than 2 inches in any dimension
shall be placed within 1 foot of any pipe, manhole or structure.

Backfill above the pipe zone and within street rights-of-way, except State
Highways, shall be compacted in accordance with Section 305.14 of the
Standard Specifications for Public Works Construction and the Details
provided in the plans.

SHEETING AND SHORING

A

Excavation for trenches shall be properly and substantially sheeted, braced,
and shored as required by OSHA and State Standards. Sheeting, bracing,
and shoring shall be designed and built to OSHA standards to withstand all
loads that might be caused by earth movement or pressure and shall be
rigid, maintaining shape and position under all circumstances.

During backfilling, any shoring shall be carefully removed by the
CONTRACTOR in such a manner as will result in a minimum of caving,
lateral movement, or flowing of the soil. On approval of the ENGINEER, the
CONTRACTOR may leave shoring in place, but in such an event, no
payment will be made by the OWNER for such materials left in place.
Where trench shoring is left in place, it shall not be braced against the pipe.

DISPOSAL OF EXCESS EXCAVATED MATERIALS

A

Disposal of excess excavated material shall be the responsibility of the
CONTRACTOR.
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3.7 BLASTING

A

C.

No blasting will be permitted without the approval of the ENGINEER. When
blasting is permitted, it shall be done only by skilled operators and under the
direction of a competent, properly licensed foreman. Blasting will be
permitted only when proper precautions are taken for the protection of
persons, the work, and existing structures. Any damage done to persons,
private property, the work, or existing structures shall be the responsibility of
the CONTRACTOR.

Blasting shall be done with explosives of such power and in such quantities
and positions as not to make the excavation unduly large, or to shatter the
faces of cuts which are to remain open. Excessive blasting or
"overshooting" will not be permitted, and any material outside the authorized
cross-section which may be shattered or loosened by blasting shall be
removed and replaced with earth as herein specified, at the
CONTRACTOR's expense. The ENGINEER shall have authority to require
the CONTRACTOR to discontinue any method of blasting which leads to
overshooting or is dangerous to the public or destructive to property or to
natural features.

Permits for blasting shall be obtained and paid for by the CONTRACTOR.

3.8 MAXIMUM LENGTH OF OPEN TRENCH

A

Open trench at any one time shall be limited to 300 feet in areas readily
accessible to the public; any exception to this requirement shall require
the ENGINEER’s approval with the strict understanding that no trench will
remain uncovered at the end of each working day.

Trenching or excavation shall not be allowed to remain open during the
hours of darkness or on weekends, holidays or other periods when work is
not in progress. During such periods, trenching or excavations shall be
backfilled to the surrounding grade or completely covered with steel plating
or other suitable material, such as cold road-mix asphalt pavement. With
prior concurrence of the ENGINEER that such measures are impracticable,
the CONTRACTOR may erect sound and substantial fencing or barricades
completely around the periphery of such trenching or excavations to the
satisfaction of the ENGINEER, or install adequate trench plates over all
open trenching with the approval of the ENGINEER.
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3.9

3.10

3.1

3.12

CONTROL OF WATER

A

When water is encountered, the CONTRACTOR shall furnish, install,
maintain and operate all necessary machinery, appliances, and equipment
to keep excavations free from water until the placing of the bedding
material, laying and jointing of the pipe, pouring of concrete, and placing of
the backfill material has been completed, inspected, and approved and all
danger of flotation and other damages are removed. Groundwater pumped
from the trench shall be disposed of in such a manner as will not cause
injury to public or private property, or constitute a nuisance or menace to the
public, and shall be subject to the approval of the ENGINEER.

REPAIRS REQUIRED BY TRENCH SETTLEMENT

A

If, at any time during a period of one (1) year dating from the date of final
acceptance of the project, there shall be any settlement of the trenches
requiring repairs to be made, or should any other defect appear in the
system due to negligence or carelessness on the part of the
CONTRACTOR, the OWNER will notify the CONTRACTOR to immediately
make such repairs as may be deemed necessary at the CONTRACTOR's
expense.

SPECIAL FOUNDATION TREATMENT

A

Whenever the bottom of the trench is soft, yielding, or in the opinion of the
ENGINEER otherwise unsuitable as a foundation for the pipe, the
unsuitable material shall be removed and replaced with suitable
excavated material or crusher run gravel. Payment of this work will be
made only if the bottom of the trench has become unstable due to
circumstances beyond the control of the CONTRACTOR.

EROSION CONTROL AND DEWATERING

A

Sediment barriers shall be installed across the entire construction right of
way at all ditch/drainage crossings where necessary to prevent sediment
flow into the flow-way. Removable sediment barriers can be removed
during actual construction, but must be re-installed after construction has
stopped for the day and/or when heavy precipitation is imminent.

Trench dewatering shall be conducted in a manner that does not cause
erosion and does not result in heavily silt-laden water flowing into any
wetland. Remove the dewatering structures as soon as possible after the
completion of dewatering activities.

The Contractor shall conduct activities in accordance with permitting
associated with construction dewatering.
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The Contractor shall submit a plan outlining proposed dewatering and
erosion control prior to construction/implementation of said activities.

A SWPPP will be prepared in coordination with the low bidder and the
ENGINEER. The Contractor shall be the responsible party and shall be
responsible for adhering to the requirements of the SWPPP and erosion
control plans.

— END SECTION 02221 —
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SECTION 02280 — UTILITY GRADE ADJUSTMENTS

PART 1 - GENERAL

1.1 SUMMARY

A

Section Includes: The adjustment of utility boxes and manholes to grade.
The work covered shall include the furnishing of all labor, tools, equipment,
materials, and performance of required operation to provide a complete item
in accordance with the project plans and these specifications.

Related Sections

1. Aggregate Base Course Section 02710
2. Asphalt Concrete Paving Section 02740
Submittals

1. Manhole grade rings

2. Manhole lid frame extensions

PART 2 - PRODUCTS

21 MATERIALS/EQUIPMENT

A

Manhole Extensions

1. Manhole frames and/or lids shall be adjusted to finish grade with
material similar in character to those in the original structure or of
equal quality.

Water Valve Boxes

1. Existing water valve boxes shall be replaced in accordance with the
detail on the Drawings. The Owner may elect to furnish replacement
valve boxes to the CONTRACTOR for replacement of the existing
damaged valve boxes.

Survey Monuments Wells
1. Existing survey monument wells shall be raised to finish grade using
existing monument wells.

PART 3 - EXECUTION

3.1 ADJUSTING UTILITY CASTINGS TO GRADE

A

This Section includes the following work consisting of adjusting existing
sanitary sewer manhole, water valve and survey monument well castings to
finish grade.



The CONTRACTOR is responsible to show damaged utility casings
to the ENGINEER prior to construction activities. The Owner will
furnish replacement castings to the CONTRACTOR. Therefore, any
damaged casings at the end of the project will be considered to be
damaged during construction and the CONTRACTOR must replace
at his expense.

Manhole frames and covers shall be raised to finish grade in
accordance with the detail on the Drawings.

If the total height of the grade rings (maximum of three) on a manhole
is 12-inches or greater when the frame is raised to finish grade,
additional grade rings may not be added to bring the frame and cover
to finish grade. Either a new barrel section must be added or an
extension ring must be set on the existing frame to adjust the cover
to finish grade. In the event a barrel section must be added, and no
other alternative is available, such work will be paid for as extra work
on a time and material basis.

Water valve boxes and survey monument wells shall be adjusted to
finish grade as detailed on the drawings.

The CONTRACTOR shall be responsible for referencing all utility
manholes, survey monument wells and water valve boxes prior to
resurfacing for relocating after the overlay.

New manhole grade rings, barrel sections, and lid frames shall be
grouted in place.

Survey monument pins shall not be disturbed during construction. If
it is anticipated that the pins are to be removed or disturbed in any
way the CONTRACTOR shall survey the monuments prior to
construction activities. Monuments shall be replaced and verified
after construction. |Initial and final survey data shall be supplied to
the ENGINEER prior to acceptance of the survey monuments.

END SECTION - 02280
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SECTION 02710 - AGGREGATE BASE COURSE

PART 1 - GENERAL

1.1 DESCRIPTION

A

Description of Work: The work to be performed in accordance with this
section includes furnishing, placing, and compacting an aggregate base
course to plan grades and cross sections.

This work shall include the furnishing of all labor, tools, equipment,
materials and performing all operations required to provide a complete
item in accordance with the Project Plans and Specifications.

Related Sections:
1. Asphalt Concrete Paving Section 02740
2. Concrete Section 03300

Applicable Additional Specifications: SSPWC “Orange Book” Sections
308 — Untreated Base Course and 302 — Subgrade Preparation.

1.2  QUALITY ASSURANCE

A

Reference Test Standards and Specifications: The publication listed in
SSPWC “Orange Book” form a part of this specification to the extent
referenced. The publications are referred to in the text by the basic
designation only. Compliance sampling and testing during construction
will be provided by the Owner per SSPWC Section 336.00.

Frequency of Testing

1. Maximum Dry Density and Optimum Moisture Content, ASTM
1557.
a. Contractor shall provide documentation that one test for

each different class or type of material has been
performed, and
b. Contractor shall have one test performed when previous
test is suspect, due to subtle changes in the material, as
determined by the Engineer.
2. Density of Soil In-Place by Sand Cone or by Nuclear Methods,
ASTM D1556 or D2922 by Owner.

a. The Engineer requests a minimum of one test per 500
linear feet of embankment or fill.
b. The Engineer may test more frequently.

Testing Tolerances

1. Percent Compaction. Not less than as specified on Plans, these
Specifications, or the SSPWC.

2. In-Place Moisture Content. As required to achieve minimum
compaction.
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3. Soft or Yielding Surfaces. Regardless of the percent
compaction obtained by test, areas which are soft and yield
under the load of construction equipment are to be removed
and replaced at no additional cost.

1.3 SUBMITTALS

A. Materials Test Report. Report on maximum dry density, optimum
moisture content, gradation, and R-value prior to beginning of
construction.

PART 2 - MATERIALS
21 AGGREGATE BASE

A. Aggregate Base shall be free from organic matter and other deleterious
substances, and shall be of such nature that it can be compacted readily
under watering and rolling to form a firm stable base.

B. Aggregate shall conform to the grading and quality requirements found in
Section 200.01 Type 2, Class B Aggregate Base, or Recycled Aggregate
Base.

PART 3 — EXECUTION
31 PRELIMINARY INVESTIGATION OF THE WORK
A. The Contractor is to satisfy himself/herself that all preliminary work
including, but not limited to, clearing, grubbing, subgrade preparation and
staking has been performed in accordance with these Specifications prior
to subgrade preparation.

3.2 AGGREGATE BASE PREPARATIONS

A. All work shall conform to the following subsections of SECTION 308 —
Untreated Base Course, of the SSPWC.

B. During moisture conditioning of the base material take care so as not to
damage the subgrade below. Contractor shall be responsible for over
watering of grade during operations.

C. Deficiencies. Remove and replace deficiencies prior to placement of the
pavement. Deficiencies in the base course, covered by asphalt paving or
concrete will be removed and replaced at no additional cost to the Owner.

D. Aggregate base shall be placed to the thickness shown on the drawings.

— END SECTION 02710 —
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SECTION 02740 - ASPHALT CONCRETE PAVING

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

A

Section Includes. Furnishing and placement of asphalt concrete
pavements. This section covers all AC pavement work, including overlays,
reconstruction, and patching of AC surfaces. The work covered shall
include the furnishing of all labor, tools, equipment, materials, and
performing all required operations to provide a complete item in
accordance with the project plans and these specifications.

B. Related Sections:
1. Aggregate Base Course Section 02710
C. Applicable Additional Specifications: SSPWC “Orange Book” Sections
320 - HMA".
QUALITY ASSURANCE
A. Compliance sampling and testing during construction will be provided by
the Owner per SSPWC Section 336.00.
SUBMITTALS
A. Mix Designs:
1. Testing Laboratory
2. Location and source of aggregate
3. Supplier, grade of asphalt cement
4. Individual and combined aggregate gradations
5. Job mix formula
6. Aggregate and design mix results and soil analysis
7. Complete set of calculations
B. Materials Test Report:
1. Coarse Aggregate
2. Fine Aggregate
C. Certificates of Compliance:

1. Mineral Filler
2. Asphalt Cement

PART 2 - PRODUCTS

2.1 ASPHALT

A. Aggregates. [Type 3, SSPWC Section 200.02.]
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2.2

B. Hydrated Lime. [ASTM D1097.]

C. Asphalt Cement. [PG 64-28NV, SSPWC Section 201.00-5.]
D. HMA. [SSPWC Section 320.]

TACK COAT

A. [SS-1 or SS-1h, SSPWC Section 316.]

PART 3 - EXECUTION

3.1

ASPHALT PAVEMENT RECONSTRUCTION

A. Asphalt concrete paving shall be placed to the thickness shown on the
Drawings. Installation of asphalt pavement and plant operations shall conform
to the requirements of Section 320 “HMA” of the SSPWC.

B. Application of tack coat shall conform to the requirements of Section 318 —
“Tack Coat” of the SSPWC.

— END SECTION 02740 —
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SECTION 03300 - CONCRETE

PART 1 - GENERAL

1.1 DESCRIPTION

A

This Section covers all the work necessary for the cast-in-place non-
reinforced and reinforced concrete work including, but not limited to:
furnishing the materials; proportioning, mixing, transporting, placing,
compacting, finishing, curing, and protecting the concrete; setting and
fastening embedded items; and all incidental and related work.

The CONTRACTOR shall provide all laboratory and field testing of
concrete and materials in accordance with this Specification.

Related Sections:
1. Aggregate Base Section 02710

Applicable Additional Specifications: SSPWC “Orange Book” Sections
312 — PCC Flatwork, Curbs, Ditches, and Slope Paving.

1.2 QUALITY ASSURANCE

A

Compliance sampling and testing during construction will be provided by
the OWNER per SSPWC Section 336.00.

Testing: The OWNER shall provide testing to determine compliance with
the following criteria:

1. Consistency: Tested for slump in accordance with ASTM
C143.

2. Air Content: Determine the percentage of air in accordance with
ASTM C231.

3. Strength: All poured-in-place concrete shall develop a minimum

28-day compressive strength of 4,000 pounds per square inch
(PSI) unless otherwise indicated. Take samples for this strength
determination at the point of discharge from the ready-mix truck.
Obtain a minimum of four (4) test cylinders for each fifty (50) cubic
yards of concrete placed or fraction thereof. Test one (1) cylinder
at 7 days, and two (2) cylinders at 28 days. Hold the fourth
cylinder until the Notice of Completion is given. In the event that
the 28-day test fails, the required minimum strength requirement,
test the fourth cylinder for compressive strength when directed by
the ENGINEER. The ENGINEER may waive concrete cylinder
testing requirements for pours less than ten (10) C.Y. for
non-structural installations (thrust blocks, etc.). Making and curing
the test cylinders shall conform to ASTM C131, and testing shall
conform to ASTM C39. Furnish two (2) copies of all test reports to
the ENGINEER.

4. Water Test: Water test gutters having a slope of 0.8 foot per
hundred feet or less, or where unusual or special conditions cast
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C.

D.

1.3 SUBMITTALS

A

doubt on the capability of the gutters to drain. Establish flow in the
length of gutter to be tested by supplying water from a hydrant,
tank truck or other source. One hour after the supply of water is
shut off, inspect the gutter for evidence of ponding or improper
shape. In the event water is found ponded in the gutter to a depth
greater than 1/2 inch, or on the adjacent asphalt pavement, the
defect or defects shall be corrected in a manner acceptable to the
ENGINEER at no additional cost.

Tolerances:

1.

Tolerances for Formed Surfaces: Conform to ACI 301, Table
4.3.1. and Section 312.10 “Finishing” of the SSPWC.

2. Concrete Quality: Meet or exceed the minimum quality standards
as specified.

a. Slump. The measured slump shall not exceed the specified
design slump by more or less than one inch (1").

b. Air Content. The measured air content shall range between
4 and 7 percent.

C. Compressive Strength - Normal Concrete. The average of
the two (2) 28-day compressive strength tests shall not be
less than 4,000 PSI. No individual test shall be less than
3,800 PSI.

Acceptance

1.

Plastic or hardened concrete not meeting acceptable tolerances will
be rejected and immediately removed and replaced at the
CONTRACTOR's expense.

The following submittals are required in accordance with Section 01340,
“Submittals”.

Certificates of Compliance:

M
1.
2.

Nookrwd =~

Admixtures

Cement

Fly Ash

Pozzolan

Water Stop

Reinforcing Steel, or Mesh
Fiber Reinforcement

aterials Test Reports:

Coarse Aggregates
Fine Aggregates
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C. Evaporation Retardant

D. Mix Designs:

1. SSPWC, Section 202. ACI 211 normal weight concrete, including
variations for admixtures. Include compressive strength test date
and modulus of rupture test data. obtained at the same concrete
age which establishes a correlation between the flexural and
compressive strength properties of concrete. Establish correlation
with statistical procedures outlined by ACI.

PART 2 - PRODUCTS

21

2.2

23

24

25

CONCRETE

A. Provide a minimum 28-day comprehensive strength of 4,000 PSI with
entrained air ranging from 4 to 7 percent unless otherwise indicated. Use
3/4” inch maximum coarse aggregate, size 67. Provide minimum cement
content of 517 pounds per cubic yard. Provide concrete with the minimum
required slump to adequately place, densify, and finish. Do not exceed the
mix design water cement ratio (W/C) or design slump. Per “Orange Book”
concrete in freeze/thaw environments shall have a maximum slump of 4”.
Min. slump shall be greater than 1”. Mix Design shall include microfibers.

CEMENT

A. Conform to ASTM C150, Type Il or V.

WATER

A. Use clear water free from objectionable quantities of organic matter,
alkali, acids, oil, silt, and other deleterious substances. Maximum
water/cement ratio shall be 0.45.

AGGREGATES

A. Coarse Aggregate: Conform to the requirements of ASTM C33, Class
Designation 4S, grading size number 67.

B. Fine Aggregate: Conform to ASTM C33.

ADMIXTURES

A. Air Entraining Agent: Comply with ASTM C260.

B. Accelerating Agents: Comply with ASTM D98.

C. Water Reducing Agents: Conform to ASTM C494, Type A, D, or E.

D. Fly Ash and Pozzolan: Comply with ASTM C618, Class N or F. Pozzolan
may be used to replace up to 15 percent of the weight of the required
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2.6

2.7

2.8

29

2.10

2.11

212

Portland cement. The replacement ration shall be 1.2 pounds of Pozzolan
per pound of Portland cement.

CURING COMPOUND

A. The curing compound shall be transparent and not leave an objectionable
discoloration or mottling of the concrete. [Per NDOT 702.03.01].

STEEL REINFORCEMENT

A. Conform to the requirements of ASTM A615, Grade 60, unless otherwise
specified, and deformations shall conform to ASTM A615, A616, or A617
as applicable. All bars shall be round and deformed. Welded wire fabric or
mesh shall conform to the requirements of ASTM A185.

FORMS

A. Forms shall be constructed of plywood or an approved equal. Plywood for
forms shall be of the grade necessary to provide a neat concrete exterior.
Forms shall be of the quality and strength required so that the finished
concrete will conform to the plan dimensions. Forms shall be watertight
and be filleted at all exposed outside corners.

B. Form clamps or bolts shall be used. Use of tie wire to hold forms in place
will not be permitted.

C. Plywood form panels shall be placed in four (4) foot widths and eight (8)
foot lengths where applicable. All form panels shall be placed in a neat
symmetrical pattern.

NON-SHRINK GROUT

A. Use non-shrink grout where grout is called for on the Drawings. Provide
3,000 PSI non-metallic grout similar to “Embeco” manufactured by Master
Builders Company, or an approved equal, and proportioned and placed in
accordance with the manufacturer's recommendations.

CURING MATERIALS

A. Provide liquid curing compound in conformance with ASTM C309, type
1D.

JOINT FILLERS
A.  Comply with ASTM D1751.
EVAPORATION RETARDANT

A. Con-film or approved equal. ACI 302.
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213 FIBER REINFORCEMENT

A. Comply with ASTM C1116, Type lll, Shall be 100% virgin polypropylene
fibrillated, MD Graded, fibers containing no reprocessed olefin materials
and specifically manufactured to an optimum gradation for use as a
concrete secondary reinforcement, and shall be Fibermesh, or other
approved material. Application rate shall be a maximum of 1.5 Ibs per
cubic yard. The 28-day compressive strength of the mix, prior to adding
the fibers, shall meet the required strength.

PART 3 - EXECUTION

3.1

3.2

3.3

3.4

GENERAL
A. Match existing concrete where noted.
B. Sawcut and remove existing concrete to the lines indicated on the plan in

accordance with Section 02220, Demolition and Salvage. Sawcut, remove
and replace sections damaged by construction in accordance with these
specifications.

BASE PREPARATION

A. Subgrade shall be prepared in accordance with Section 02710, Aggregate
Base Course.

B. CONTRACTOR shall verify, and provide as necessary, a minimum base
section for the replacement of existing curb & gutter and valley gutter
sections.

FORM CONSTRUCTION/REMOVAL

A. Unless otherwise approved, use conventional forms to construct concrete
curb, gutter, sidewalk and drives. Secure formwork to line and grade.
Thoroughly clean forms before each use and apply a light coat of release
agent which will not discolor the concrete.

B. Do not remove front face form before the concrete has taken in initial set
and has sufficient strength to carry its own weight. Do not remove gutter
forms or rear forms until concrete has reached sufficient strength to
prevent damage. Sawcut, remove and replace damaged sections.

STEEL REINFORCEMENT

A. Storage: Store steel reinforcement on blocking and under cover to prevent
rusting.
B. Cleaning: Remove all rust, oil, earth, and coatings before positioning the

metal reinforcement. Reinspect and clean the reinforcement immediately
before placing the concrete.
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Straightening and Rebending: Do not straighten or rebend metal
reinforcement in a manner that will injure the material. Remove bars from
the job site, which do not have kinks or bends conforming to the
Drawings.

3.5 MEASURING, MIXING, TRANSPORTATION AND PLACING CONCRETE

A

Measure and mix concrete in accordance with ASTM C94. Additional
water may be added to bring slump within the required limits provided the
design water to cement ratio is not exceeded.

Transportation: Transport concrete in accordance with ACI 301.

Placing Concrete:

1. Place concrete in conformance with ACI 301, except as modified
herein. Do not exceed a free vertical drop of 6 feet from the point
of discharge. The maximum allowable concrete temperature at the
time of discharge shall be 90°F. The maximum allowable concrete
age, measured from batch time to time of discharge, shall not
exceed one (1) hour 30 minutes. Exceeding the maximum
allowable concrete age, temperature, or slump shall be cause for
immediate rejection. The minimum revolutions on a batch prior to
placement is 30 to 70 revolutions and the maximum is 300
revolutions. Provide 30 revolutions after the addition of water.

2. Retempering the mix after initial slump adjustment will not be
allowed.

Machine Formed: Machines shall be designed specifically for such work
and approved by the ENGINEER. Machines shall be capable of producing
results equal to or better than that produced with forms. If the results are
not satisfactory to the ENGINEER, discontinue the use of the machine
and make necessary repairs at no additional cost to the Agency. All
applicable requirements of construction with forms shall apply to the use
of machines.

Densification: Thoroughly spade concrete away from the forms so there
will be no rock pockets next to the forms. The concrete may be
compacted by mechanical vibrators approved by the ENGINEER. Tamp
or vibrate the concrete until the mortar rises to the surface and the coarse
aggregate is not exposed.

Cold Weather: Except with authorization, do not place concrete when the
ambient temperature is below 40 degrees F or when the concrete is likely
to be subjected to freezing temperatures within 24 hours. Cold weather
concreting shall follow the recommended practices of ACI 3068, as
approved by the ENGINEER.

Hot Weather: Hot weather concreting shall follow the recommended
practices of ACI 3058, as approved by the ENGINEER.
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3.6

3.7

3.8

3.9

BACKFILLING

A. Concrete curb and gutter shall be backfilled no earlier than four (4) days
after concrete placement. Backfill all curb and gutter as shown on the
Contract Drawings and prior to constructing tie-in paving.

FINISHING

A. Finish all concrete surfaces smooth, straight and defect free. Provide a
light broom finish as approved by the ENGINEER on all surfaces. Finish
all exposed edges and joints with a 1/2-inch radius tool.

B. Evaporation Retardant: Protect against loss of moisture from the surface

of the concrete by applying an evaporation retardant. Apply per
manufacturer's recommendation. Add during finish of concrete.
CONTRACTOR is not permitted to use water in the finishing of the
concrete.

CONCRETE CURING

A curing agent shall be applied to each section as it is finished.

Inadvertently Cured Surfaces: Thoroughly clean advertently cured
concrete by sandblasting prior to finishing or placing adjacent concrete.

No equipment causing jarring of the concrete shall be permitted adjacent
to concrete curbs, gutters, valley gutters, or driveways until the 4™ day
following placement of the concrete. The placement of bituminous
pavement adjacent to concrete curbs, gutters, valley gutters, or driveways
shall not be permitted until the 7" day following the placement of the
concrete.

JOINTS

A

Expansion Joints: Construct expansion joints in a straight line and vertical
plane perpendicular to the longitudinal line, of the sidewalk or curb and
gutter, except in cases of curved alignment, when joints will be
constructed along the radial lines of the curve. Construct to the full depth
and width of the concrete. Match the joints in the adjacent pavement
sidewalk or curb and gutter. Expansion joints shall be constructed at
intervals not to exceed 40 feet when curb is hand formed, at all radius
points, driveways, alley entrances, and adjoining structures.

Contraction Joints: Construct in a straight line and vertical plane
perpendicular to the longitudinal line of the sidewalk or curb and gutter,
except in cases of curved alignment when joints will be constructed along
the radial lines of the curb. Construct to a depth of one (1) inch and at ten
(10) foot intervals on side walk widths of five (5) feet and twelve (12) foot
intervals on sidewalks of four (4) feet, five (5) feet, or six (6) feet,
matching the width of the sidewalk, or as otherwise noted on the plans.
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Edges: Shape with a suitable tool so formed as to round the edges to the
radius indicated.

Sidewalks. Sidewalks shall have a cross-slope of 1/4 inch per foot or as
indicated on the Plans. Unless specified otherwise in the plans, the
minimum thickness for concrete walk shall be four (4) inches.

3.10 TEMPORARY ACCESS

A

Access to driveways/roadways/alleys shall be maintained prior to and
after placing concrete curb, gutter, valley gutters, sidewalks, and
driveways. Steel plates may be used over valley gutters or driveway
sections that are poured to allow for temporary access and must remain in
place a minimum 7 days following the placement of concrete. Temporary
access shall be maintained until restorations are complete.

3.11 DELIVERY TICKETS

A

Provide a delivery ticket to the inspector for every load of concrete
delivered to the job site. Include the following on the delivery ticket: date,
batch time, mix I.D. number, specified strength, air content, job name,
water content, and amount of concrete. The tickets are to have the actual
batch weights of all aggregates, cement, water, admixtures, and batch
plant moisture correction for aggregates. Provide allowance for drum
moisture from previous batches. Include the reading of the truck
revolution counter at the time of batching.

— END SECTION 03300 —

Exhibit G — Technical Specifications
Section 03300-8



SECTION 03400 - MANHOLES, CATCH BASINS, DROP INLETS AND
APPURTENANCES

PART 1 - GENERAL

1.1

DESCRIPTION

A

This item shall consist of the construction of manholes, catch basins, drop
inlets, and appurtenances complete in place, including the furnishing and
installing of frames, grates, rings, covers and all backfilling. The various
types of structures are designated on the drawings indicating the
particular design of each. Each type of structure shall be constructed in
accordance with the details indicated and to the depths required by the
profiles given.

PART 2 - PRODUCTS

21

2.2

23

24

CONCRETE

A. All concrete shall conform to Section 3300.

CASTINGS

A. Castings, whether Carbon-Steel, Gray Cast Iron or Ductile Iron shall

conform to the shape and dimensions indicated and shall be clean
substantial castings, free from sand or blowholes or other defects.
Surfaces of the castings shall be free from burnt on sand and shall be
reasonably smooth. Runners, risers, fins and other cast on pieces shall
be removed from the castings and such areas ground smooth. Bearing
surfaces between manhole rings and covers or grates and frames shall
be cast or machined with such precision that uniform bearing shall be
provided throughout the perimeter area of contact. Pairs of machined
castings shall be matchmarked to facilitate subsequent identification at
installation.

B. Steel casting shall conform to ASTM A 27, “Mild to Medium Strength
Carbon Steel Castings for General Application.” Grade 70-36 shall be
furnished unless otherwise specified.

C. Cast iron castings shall conform to ASTM A 48, “Gray Iron Castings,”
Class 30.

D. Ductile Iron casting shall conform to ASTM A 536, “Ductile Iron Castings.”
Grade 60-40-18 shall be used unless otherwise indicated.

RINGS

A. Adjusting rings shall conform to ASTM A 536, “Gray Iron Castings.”

PRECAST
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25

2.6

2.7

2.8

A. Precast structures shall be reinforced and conform to ASTM Designation
C-478.

CAST IN PLACE

A. All cast in place structures shall be reinforced concrete, constructed of the
appropriate materials listed above.

MORTAR

A. Cement mortar shall conform to the requirements of Section 203,
Subsection 10.06.010 of the Standard Specifications.

FLEXIBLE JOINTS

A. Flexible o-rings conforming to the specification F477, shall be used at the
pipe -manhole interface.

FRAMES AND COVERS

A. Provide traffic weight covers with the wording “STORM DRAIN” (or match
utility) cast into the covers in letters 2” high and plainly visible.

PART 3 - EXECUTION

3.1

3.2

3.3

3.4

EXCAVATING AND BACKFILL.

A. Excavation and backfill shall conform to Specification 2220. Compact
subgrade below new manhole, catch basin or drop inlet to a relative
compaction of at least ninety-five (95) percent prior to placing concrete.
Refer to details for the compaction requirements of the backfill in specific

cases.
INVERTS.
A. Inlet and outlet pipes shall be set prior to placing concrete invert to

provide for smooth flow of water.
FORMS.

A. All interior cast in place concrete work shall be formed. When the nature
of the surrounding material is such that it can be trimmed to a smooth
vertical face outside forms may be omitted.

JOINTS.

A. Two pipe joints shall be placed within 18" of the entrance to the manhole
or a flexible coupling may be used upon approval of engineer.
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3.5

3.6

3.7

MANHOLE BASES.

A. Pre-cast or cast in place bases may be used upon approval of Engineer.
When cast in place bases are used the following criteria shall apply.

1. Use form to create a tongue and groove connection between the
barrel and the base. Ram-Nek or approved equal shall be used at
this joint.

GRADE RINGS
A. Completely fill mortar joints between rings, and leave smooth and free

from surplus mortar on the inside of the manhole.
CLEANING.

A. All manholes, catch basins and drop inlets shall be thoroughly cleaned
prior to the time of final acceptance.

— End Section 03400 —
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